
Work Order Bid (ID)
 

WO/17017UC-0879/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

COMMENT

Company Name & License Number:

Contractor's Signature:

17017UC-0879Audit Name:

CLIENT INFORMATION

17017UC-0879Client ID:

AGENCY INFORMATION

Upper Cumberland H R A (931) 528-1127

3313 Williams Enterprise Drive

Agency Phone:Agency:

Email Address:

Fax:Address:
Cookeville, TN   38506

Pridgeon, Wayne Work Phone:Agency Contact:

Email Address:

(931) 273-9616Cell Phone:
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Measures
Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment CAULK INTERIOR OF 9 WINDOWS
INSTALL 3 DOOR SWEEPS
WEATHERSTRIP 3 DOORS USING SILICONE BULB WEATHERSTRIP
WEATHERSTRIP 9 WINDOWS

Components Inspected

#

1

Infiltration Reduction10 Miscellaneous 
Supplies

1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

2

DHW Tank Insulation

R-10 minimum-use 
bubble wrap

1 Hot Water 
Equipment

1Each

DHW Tank Insulation2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Floor Ins. R-19 F1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

3

Floor Insulation  - 
Fiberglass Batts - R-19

1 Insulation 1550SqFt

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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